STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 19
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS
Bl D RANK

12/ 14/ 00
07-183404

07- LA-14- R58. 2/ R65. 7

HB1

ENG NEERS EST

RAS

Bl D TOTAL

1, 438, 395. 00

1,604, 607. 80

1, 659, 659. 00

1,732,106.00

1, 840, 225. 50

Bl D

SUMMARY

DEPARTMENT

IN LOS ANGELES COUNTY | N PALNMDALE
AND LANCASTER FROM AVENUE L TO

AVENUE S1

I NSTALL THRI E BEAM BARRI ER

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL 1, 766, 000

1,621, 460. 00

BI DDER | D

5. 0%

AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

183, 065. 00

OF TRANSPORTATI ON

Bl D245

PAGE 1

12/ 18/ 00
CONTRACT CODE 'B
22 CONTRACT | TEMS

FEDERAL Al D ACNH- P014-(054)E

200

PERCENT UNDER EST 11. 29

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PAVE TECH | NC

4516 SALI SBURY DR
CARLSBAD CA 92008
MODERN ALLOYS | NC

11172 WESTERN AVE
STANTON CA 90680

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA  95077-5085
ALCORN FENCE COVPANY

P O BOX 1249

SUN VALLEY CA 91353

M AHMVADI

CONSTRUCTI ON' AND
ENG NEERI NG | NC
133 N PI XLEY ST
ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

760 729-7592
00720394
760 729-6158

714 893-0551
00652040
714 895-9924

831 724-1011
00000089
831 768-4021

323 875-1342
00122954
818 768-9719

714 538-5156
00743775
714 538-5157



07-183404

07-LA-14-R5

12/ 14/ 00

6

1,894, 985. 00

5

A F R CONSTRUCTI ON | NC

11 N FI FTH AVE
ARCADI A CA 91006

Bl D245
PAGE 2
12/ 18/ 00
626 358-2505
00369630
FAX 626 358-5614



07-183404
07-LA-14-R5
12/ 14/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
12/ 18/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

04 VALLEY FENCE CO
Rl DGECREST CA

ITEM5 3, 4 AND 11 THRU 21



07-183404 Bl D245
07-LA-14-R5 PAGE 4
12/ 14/ 00 12/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
01 GRANI TE CONSTRUCTON ROAD EXCAVATI ON, LEAD PLAN AND ASPHALT PAVI NG ( PARTI AL)
PALMDALE CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
VI SALI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 K R C SAFETY CONSTRUCTI ON AREA S| GNS
6084 WEST HURLEY
VI SALI A CA
VALLEY FENCE BARRI ER
2203 | NYOKERN RD
RI DGECREST CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GRANI TE CONSTRUCTI ON CO I TEMS 6 THRU 9 (PORTI ON)

P O BOX 902500
PALMDALE CA

K R C SAFETY CO
6084 W HURLEY
VI SALI A CA

I TEMS 1 AND 2 ( PORTI ON)



07-183404 Bl D245

07-LA-14-R5 PAGE 5
12/ 14/ 00 12/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE CO 11 THRU 21 (PARTIAL)
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE GUARD RAI L
SUN VALLEY CA
BAYWOOD ENVI ROMVENTAL PLANS
G AND C EQUI PMENT EQUI PMENT RENTAL AND MATERI ALS
JERRY CHAMBARS HAULI NG
STATEW DE SAFETY AND SI GNS SI GNS

Pl SMO BEACH CA



07-183404 Bl D245

07-LA-14-R5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
12/ 14/ 00 12/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 15, 000. 00* 15, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUW SUM 60, 000. 00* 60, 000. 00
3 150662 REMOVE METAL BEAM GUARD RAI LI NG M 420 10. 00 4,200. 00
4 020148 REMOVE BRI DGE APPROACH RAI LI NG M 180 60. 00 10, 800. 00
5 160101 CLEARI NG AND GRUBBI NG LS LUW SUM 3, 000. 00* 3, 000. 00
6 190101 ROADWAY EXCAVATI ON VB 2,600 15.00 39, 000. 00
7 020150 ROADWAY EXCAVATI ON ( MATERI AL W TH VB 3, 860 15.00 57, 900. 00
AERI ALLY DEPCSI TED LEAD (TYPE Y)
8 020151 LEAD COVPLI ANCE PLAN LS LUWP SUM 5, 000. 00* 5, 000. 00
9 390160 ASPHALT CONCRETE ( TYPE B) TONN 4,730 55. 00 260, 150. 00
10 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 18 1, 500. 00 27, 000. 00
11 820180 I NSTALL MEDI AN M LEAGE PANEL EA 28 40. 00 1,120. 00
12 832003 METAL BEAM GUARD RAI LI NG (WOOD PGST) M 240 50. 00 12, 000. 00
13 833080 CONCRETE BARRI ER ( TYPE K) M 3,720 60. 00 223, 200. 00
14 839302 SI NGLE THRI E BEAM BARRI ER (WOOD POST) M 2,010 55. 00 110, 550. 00
15 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 6, 710 70. 00 469, 700. 00
16 839545 RETURN SECTI ON ( THRI E BEAM BARRI ER) EA 1 125. 00 125. 00
17 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 9 125. 00 1,125.00
18 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 9 125. 00 1,125.00
19 839551 TERM NAL SECTI ON ( TYPE B) EA 4 200. 00 800. 00
20 839553 END SECTI ON EA 4 150. 00 600. 00
21 020149 DOUBLE THRI E BEAM BARRI ER TERM NAL EA 1 1, 000. 00 1, 000. 00
ANCHOR ASSEMBLY ( TYPE CA)
22 999990 MOBI LI ZATI ON LS LUW SUM 135, 000. 00* 135, 000. 00

TOTAL 1, 438, 395. 00



| TEM

OCO~NOOTOR~WNE

SUMMARY

07- 183404
07- LA 14-R5
12/ 14/ 00
_______________________________ |
SECOND |
BI D ANOUNT |
_______________________________ |
14, 665. 00* 14665. 00
46, 540. 00* 46540. 00
19. 00 7980. 00
47.70 8586. 00
10, 000. 00* 10000. 00
64. 28 167128. 00
43.00 165980. 00
3, 060. 00* 3060. 00
64. 00 302720. 00|
653. 00 11754. 00|
41.00 1148. 00
58. 40 14016. 00
58. 94 219256. 80
51. 65 103816. 50
71.65 480771. 50
59. 00 59. 00
175. 00 1575. 00
58. 00 522. 00
160. 00 640. 00
30. 00 120. 00
670. 00 670. 00|
43, 600. 00* 43600. 00
1, 604, 607. 80

OF REMA

RD
AMOUNT

00* 20000
00~ 53449
00 4200
00 27000
00* 10000
00 127400
00 115800
00~* 2000
00 236500
00 27000
00 1820
00 11760
00 297600
00 110550
00 509960
00 120
00 1080
00 1080
00 800
.00 540.
.00 1000.
00* 100000

1, 659, 659. 00

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

14, 560. 00* 14560
110, 044. 00* 110044
8. 40 3528
46. 95 8451
5, 000. 00* 5000
64. 40 167440
43.70 168682
9, 585. 00* 9585
66. 10 312653
1, 680. 00 30240
33.00 924
46. 00 11040
72.70 270444
51. 40 103314
65. 20 437492
108. 00 108
108. 00 972
108. 00 972
177.00 708
120. 00 480
856. 00 856.
74, 613. 00* 74613
1,732,106. 00

Bl D245
PAGE 7
12/ 18/ 00
FI FTH
BI D AMOUNT
25, 000. 00* 25000
150, 000. 00* 150000
20. 00 8400
20. 00 3600
10, 000. 00* 10000
27.00 70200
45. 00 173700
6, 500. 00* 6500
51.35 242885
1, 500. 00 27000
100. 00 2800
60. 00 14400
85. 00 316200
65. 00 130650
75. 00 503250
150. 00 150
150. 00 1350
150. 00 1350
245. 00 980
165. 00 660
1, 150. 00 1150
150, 000. 00* 150000

1, 840, 225. 50



07-183404 Bl D245

07- LA-14-R5 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
12/ 14/ 00 12/ 18/ 00
| _______________________________
| TEM SI XTH
| BI D AMOUNT
| _______________________________
1| 18, 750. 00* 18750. 00
2 | 72, 500. 00* 72500. 00
3| 10. 00 4200. 00
4 | 110. 00 19800. 00
5 | 10, 000. 00* 10000. 00
6 | 45. 00 117000. 00
7 | 49. 50 191070. 00
8 | 15, 000. 00* 15000. 00
9 | 77.00 364210. 00
10 | 1, 410. 00 25380. 00
11 | 50. 00 1400. 00
12 | 54. 00 12960. 00
13 | 64. 50 239940. 00
14 | 56. 50 113565. 00
15 | 72.00 483120. 00
16 | 150. 00 150. 00
17 | 130. 00 1170. 00
18 | 130. 00 1170. 00
19 | 225.00 900. 00
20 | 150. 00 600. 00
21 | 1, 100. 00 1100. 00
22 | 201, 000. 00* 201000. 00

TOT 1, 894, 985. 00



